



ESTIMATE

*Wanton Mechanics 2016

FIRST DATE: Friday, May. 6, 2016

Event Reference:

LAST DATE: Saturday, May. 7, 2016

2016-ABBVZR

Page 1 of 2

Billing/Payment/Notes:

Index:

CUSTOMER		Estimate Total: \$ 325.00	
Richard Wagner	{Requestor}	Estimate Date:	4/19/16
Physics, Department of		Primary Coordinator:	Rebecca Mellnik
Willamette Hall 120		(Event Coordinator:)	
		Primary Phone:	541-346-6060
		Primary Email:	rmellnik@uoregon.edu
		Pricing Date:	1/6/16
		Event State:	TENTATIVE

This estimate includes personnel, spaces and resources as indicated on the Event Confirmation as of the Estimate Date shown above. Any changes to these items and/or times of service will change the estimated costs.

CANCELLATION POLICY

- 1 The listed 'Customer' on this estimate must contact UO Scheduling & Event Services to cancel the event.
 - 1 To avoid all expenses/charges (except non-refundable deposit), cancellation must be received no later than 48 hours* prior to the listed 'Pre-Event Time'.
 - 1 Cancellations received less than 48 hours* but at least 24 hours* prior to the listed 'Pre-event Time' will incur 50% of all listed expenses/charges.
 - 1 Cancellations received less than 24 hours* prior to the listed 'Pre-event Time' will incur 100% of all listed expenses/charges.
 - 1 Any equipment or services obtained from an outside vendor through UO Scheduling & Event Services is subject to that vendor's cancellation policy.
 - 1 UO Scheduling & Event Services reserves the right to cancel the event without prior notice should staff or other appropriate authority determine safety concerns warrant such action.
- * Excluding weekends and holidays.

PRICING DETAILS

	Quantity	Unit Price	Adjustment	Note / Reason For Adjustment	Ext. Price
*Gerlinger Lounge May 6 >> May 6					
EMU - Gerlinger Supervisor /hr	5	\$ 23.00			\$ 115.00
EMU - Gerlinger Monitor /hr	4	\$ 18.00			\$ 72.00
EMU - Gerlinger SUTD Large Banquet	1	\$ 115.00			\$ 115.00
SUBTOTAL: *Gerlinger Lounge					\$ 302.00
-Gerlinger Takedown May 7 >> May 7					
SUBTOTAL: -Gerlinger Takedown					\$ 0.00
ADDITIONAL ITEMS					
Scheduling Coordinator /hr	1	\$ 23.00			\$ 23.00
SUBTOTAL: Additional Items					\$ 23.00
BASE TOTAL					\$ 325.00

ESTIMATE TOTAL

\$325.00

ESTIMATE

*Wanton Mechanics 2016

FIRST DATE: Friday, May. 6, 2016

LAST DATE: Saturday, May. 7, 2016

Page 2 of 2

Index:
